STATE OF CALI FORNI A

04/ 19/ 06
05-0L9304
05- SCR-17-0.0/6.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 3 FUND TOTAL HMLA

NUMBER OF Bl DDERS 2 ENG NEERS EST

BI D SUMMARY DEPARTMENT
I N SANTA CRUZ COUNTY | N AND NEAR
SANTA CRUZ FROM 0.1 KM NORTH OF

ROUTE 1 AND 17 SEPARATION TO 0.1 KM

NORTH OF GRANI TE CREEK
SEAL COAT

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
1, 997, 000

1, 756, 525. 00 AMOUNT UNDER 8,778.00

Bl D245
PACE 1
04/ 20/ 06
CONTRACT CODE 'B '
25 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

40
PERCENT UNDER EST 0. 50

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 747,747.00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
2 2,205, 114. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON

12 GRANI TE ROCK WAY
SAN JOSE CA 95136

408 574-1400
00000022
FAX 408 365-9548

CC PREF CLAI MED

3. 0%



05-0L9304

05- SCR-17-0 SUMMARY

04/ 19/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

04/ 20/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTRACTORS CHEM CAL
HAYWARD CA

FMG
SANTA CLARA CA

LI NEAR OPTI ONS
MENLO PARK CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

THOVAS AND PRATT
VALLEJO CA

WARD AND ASSOCI ATES
CASTRO VALLEY CA

JO NT SEAL

COVFORM GRI NDI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN



05-0L9304 Bl D245

05- SCR-17-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 19/ 06 04/ 20/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CONTRACTORS CHEM CALS JO NT SEAL
HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
UNI TED RENTALS TRAFFI C CONTROL

SAN JOSE CA



05-0L9304 Bl D245

05- SCR-17-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 19/ 06 04/ 20/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,000. 00 4, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 500. 00 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 251, 223. 00 251, 223. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00 10, 000. 00
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 6, 000 1.00 6, 000. 00
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 100 50. 00 5, 000. 00
9 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 950 25.00 23, 750. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 7, 800 4.00 31, 200. 00
11 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 52 500. 00 26, 000. 00
12 390102 ASPHALT CONCRETE (TYPE A) TONN 140 150. 00 21, 000. 00
13 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 11, 500 104. 00 1, 196, 000. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 80 500. 00 40, 000. 00
15 511118 CLEAN EXPANSI ON JO NT M 73 90. 00 6, 570. 00
16 519050 EXPANSI ON DAM VB 2 16, 500. 00 33, 000. 00
17 519117 JO NT SEAL (MR 30 MV M 49 230. 00 11, 270. 00
18 519120 JONT SEAL (MR 15 MM M 25 230. 00 5, 750. 00
19 820107 DELI NEATOR ( CLASS 1) EA 22 112. 00 2,464.00
20 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 100 40. 00 4,000. 00
21 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23,300 .60 13, 980. 00
22 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 140 1.00 3, 140. 00
23 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 24,700 .40 9, 880. 00
24 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 320 2.00 12, 640. 00
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,870 4.00 19, 480. 00

TOTAL 1,747,747.00



05-0L9304 Bl D245
05- SCR-17-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 19/ 06 04/ 20/ 06
| TEM SECOND
Bl D AMOUNT

1 900. 00 900. 00
2 20, 000. 00 20000. 00
3 2, 000. 00 2000. 00
4 20, 000. 00 20000. 00
5 713, 000. 00 713000. 00
6 20, 000. 00 20000. 00
7 6. 00 36000. 00
8 45. 00 4500. 00
9 100. 00 95000. 00
10 3. 00 23400. 00
11 2, 000. 00 104000. 00
12 75. 00 10500. 00
13 75. 00 862500. 00
14 500. 00 40000. 00
15 98. 00 7154. 00
16 18, 000. 00 36000. 00
17 250. 00 12250. 00
18 250. 00 6250. 00
19 90. 00 1980. 00
20 65. 00 6500. 00
21 3.00 69900. 00
22 5.00 15700. 00
23 2.00 49400. 00
24 3. 00 18960. 00
25 6. 00 29220. 00
TOT 2,205, 114. 00



